




VICINITY MAP



PROJECT AREA

- ① **BIKE TRAIL SIGNAGE**
CONTRACTOR SHALL RE-INSTALL THE FENCE AT THE END OF THE COUNTY TRAIL APPROXIMATELY 150 FEET SOUTH OF THE FENCE LINE. THE FENCE SHALL BE PAINTED WITH THE MARKING SHOWN BELOW.
- ② CONTRACTOR SHALL CLOSE THE ROAD (SOUTH) SIDE LOCKED GATE. THE GATE SHALL BE LOCKED AND FOUR SETS OF FAS-BE CONE TO THE COUNTY AND FIVE TO THE PROJECT TO THE APPROPRIATE ROAD CONTROL PERSONNEL. A SIGN SHALL BE PLACED WITH THE MARKING LISTED BELOW.
- ③ CONTRACTOR SHALL INSTALL A SIGN ADJACENT TO THE EXISTING ALISO CREEK BIKE TRAIL AT STATION 29+10 PER ALISO CREEK BIKE TRAIL FROM MOULTON PARKWAY TO BE APPROXIMATELY 50 FEET NORTHEAST OF EXISTING BIKE TRAIL BRIDGE WITH THE MARKING LISTED BELOW.

WARNING

DUE TO THE CONSTRUCTION OF A BRIDGE ACROSS ALISO CREEK AT THE INTERSECTION OF ALISO CREEK ROAD AND ALISO PARKWAY, BIKE TRAIL USERS WILL NOT BE ABLE TO TRAVEL ALONG ALISO PARKWAY. ALL USERS MUST RETURN ALONG THE SAME ROUTE THEY ENTERED TO ENJOY THIS BIKE TRAIL CONSTRUCTION ACTIVITY IS EXPECTED TO BE CONTINUING UNTIL JANUARY 1988.

DR. 4 (15141)
SHEET 8 OF 8

DETOUR PLAN FOR ALISO CREEK ROAD BRIDGE

DATE	BY	REVISION DESCRIPTION
		ADDED BIKE TRAIL SIGNAGE

Jack G. Raub Company
Engineering & Planning



DR. 4 (15141)

