



County of Orange CPublicWorks

SANTA ANA, CALIFORNIA
SHANE L. SILSBY, DIRECTOR

PLANS FOR
2018 BRIDGE MAINTENANCE PROJECT
KITTERMAN DRIVE OVER SILVERADO CREEK
BRIDGE NO. 55C0176
WORK ORDER NO ER20545




FUNDED BY: SENATE BILL 1 (SB-1)
MAINTAINED BY: COUNTY OF ORANGE



GENERAL NOTES

THE CONTRACTOR SHALL CANTACT DIGALERT AT 1 (800) 422-4133 AT LEAST 2 WORKING DAYS PRIOR TO PERFORMING ANY EXCAVATION

ALL NATIVE BIRDS ARE PROTECTED FROM DISTURBANCE WHILST NESTING. AS FAR AS POSSIBLE, CONSTRUCTION ACTIVITIES SHOULD TAKE PLACE OUTSIDE OF THE BIRD NESTING SEASON (FEBRUARY 1ST THROUGH SEPTEMBER 15TH). HOWEVER, IF OTHER RESTRICTIONS MAKE IT IMPOSSIBLE TO AVOID THE
NESTING SEASON, THE REGULATORY
PERMITTING TEAM AT OCPW MUST BE CONTACTED TO ARRANGE FOR PRE-CONSTRUCTION NESTING BIRD SURVEYS OF THE CONSTRUCTION AREAS. DISTURBANCE TO ANY ACTIVE NESTS MUST BE AVOIDED. CONSTRUCTION ACTIVITY WITHIN 300 FEET OF AN ACTIVE NEST [500 FEET FOR RAPTORS] SHOULD BE DELAYED UNTIL THE NEST IS NO LONGER ACTIVE, OR OTHERWISE APPROVED BY THE REGULATORY PERMITTING TEAM OR THEIR REPRESENTATIVE



RECORD DRAWING CONTRACTOR: RESIDENT ENGINEER: INSPECTOR: CONSTRUCTION START DATE:

CONSTRUCTION COMPLETION DATE:

PREPARED BY PREPA

INDEX OF SHEETS

SHEET DESCRIPTION
TITLE SHEET
SITE PLAN

3 REMOVAL PLAN

4 ROCK SLOPE PROTECTION DETAILS

ABBREVIATIONS

Abut	abutment
AC	asphalt concrete
BB	begin bridge
Conc	concrete
CY	cubic yard
EB	end of bridge
Exist	existing
Exp	expansion
FG	final grade
Jt	joint
Lt	left
LF	linear feet
LS	lump sum
MGS	midwest guardrail system
min	minimum
OG	origninal grade
RSP	rock slape protection
Rt	right
R/W	right of woy
TL-3	test level 3
Тур	typical

PRIOR TO CONSTRUCTION NOTES


CONTACT ENVIRONMENTAL ENGINEERING SPECIALIST A MINIMUM OF 5 WORKING DAYS PRIOR TO START OF CONSTRUCTION TO PERFORM THE FOILOWING:

- 1. MARK OUT TOE OF SLOPE TO DELINEATE LIMITS OF CONSTRUCITON WITHIN THE CREEK. NO CONSTRUCITON EQUIPMENT, STOCKPILES OR OPERATIONS WILL BE PERMITTED BEYOND THE LIMITS OF CONSTRUCTION.
- 2. PRE-CONSTRUCTION BIRD NESTING SURVEY (AS NOTED ON THIS SHEET).
- 3. REULATORY PERMITS TEAM WILL CUT AND REPLANT MULEFAT PLANTS GROWING WITHIN THE CONSTRUCTION AREA UPSTREAM OF KITTERMAN PRIOR TO START OF CONSTRUCTION. ANY REMAINING STRUMPS WITHIN THE CONSTRUCTION AREA CAN BE REMOVED. NO VEGETATION OUTSIDE OF CONSTRUCTION LIMITS IS TO BE REMOVED OR DAMAGED.
- 4. BE PRESENT ON SITE FIRST MORNING OF CONSTRUCTION TO BRIEF CONSTRUCTION CREW OF ENVIRONMENTAL CONSTRAINTS TO BE OBSERVED ON-SITE.

	REVIS	IONS		
NO.	DESCRIPTION	SHT.	APPROVED	DATE
_				

ER20545
G-1

SHEET 1 OF 4



ESCRIPTION DATE APPR.

DOKKEN

ENGINEERING ROLD SUITE 200

FOLSOM CARESO

County of Orang

Chubic Works

PREPARED BY:


COUNTY OF THE TOWN OF

KITTERMAN DRIVE BRIDGE OVER SILVERADO CREEK 55C0176 SITE PLAN

SHEET

G-2

INDEX: 2 OF 2





County of Orang

County of Orang

County of Orang

PREPARED BY:


Manage of the County of Orang

KITTERMAN DRIVE BRIDGE OVER SILVERADO CREEK 55C0176 REMOVAL PLAN

G-3

INDEX: 3 OF 4

SHEET







DE DOKKEN

RENDERE PRINCE OF

TO BLUE RANNE ROAD SUITE 200

FILL 916 889-942

FAS 916 889-942

FORTH AND F

PREPARED BY:

PREPARED BY:

TO BALLE WORKEN

TO BALLE WORKEN
FOLSON, CASSESS

KITTERMAN DRIVE BRIDGE OVER SILVERADO CREEK 55C0176 ROCK SLOPE PROTECTION DETAILS

SHEET

G-4

INDEX: 4 OF 4